

Scope of Work Summary

The ROW preparation will be carried out with standard utility practices and procedures and will involve the clearing of all vegetation that exceeds 2 m at maturity. Access will be similar to resource road access typical in the forest sector. Work also includes installation of culverts, short span and long span bridges within the Right of Way.

Block 15: chainage 360 + 400km to 435 +600km

Block 16: chainage 435 + 600km to 518 +100km